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STATEMENT OF WORK FOR THE
Trailer, Dropside, Logistics Vehicle System (LVS) MK17
NSN 2320-01-176-0468
Rebuild

1.0 SCOPE. This Statement of Work (SOW), along with Rebuild Standard RS 08784 A-50,
establishes and sets forth tasks and identifies the work efforts that shall be performed by the
contractor in the REBUILD effort of the Trailer, Dropside, LVS MK-17. These documents contain
minimum requirements to restore the Trailer, Dropside, LVS MK-17 to Condition Code "A."
Condition Code A is defined as "serviceable/issuable without qualification, new, used, repaired, or
reconditioned materiel which is serviceable and issuable to all customers without limitation or
restriction. Includes materiel with more than six months shelf-life remaining." National Stock
Number 2320-01-176-0468 shall be known as the LVS MK17.

1.1 Background. REBUILD is defined as "That maintenance technique that determines the repairs
necessary to restore equipment components and/or assemblies to a prescribed maintenance
serviceability and standard that approximates the original or new condition in appearance,
performance, and life expectancy.” The Contractor shall disassemble all assemblies/sub-assemblies,
inspect, test, repair and/or replace. All worn parts/components that are beyond the specified
tolerances and wear limits shall be replaced. Unless otherwise provided for in this SOW all parts and
components may be reused if they meet the criteria established in RS 08784 A-50.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
issue of Department of Defense Index of Specifications and Standards (DODISS) and supplement
thereto which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the superseding
requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Markings

2.2 Other Government Documents and Publications. The issues of those documents cited below
shall be used.

MI-2320-35/75 Fabrication/Installation of Tool Box Support For the
Logistics Vehicle (LVS) MK14, MK15, MK17
Trailers
MI-2320-25/68 Spacer Blocks on Hydraulic Hose Clamps on the
MK15/17 LVS Crane
MI-08784A-25/1 Installation of Spring Clips on the Logistics
Vehicle, Trailer MK17
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MI-08784A-45/2 Air Lift Bracket Installation on the Logistics
Vehicle System, MK17

RS 08784A-50 Depot Maintenance Manual LVS MK17

TM 3080-50 Corrosion Prevention and Control

ATPD 2241 Vehicles, Wheeled: Preparation for Shipment and
Storage of.

DOD 4000.25-1-M MILSTRIP Manual

NAVICPINST 4491.2A Requisitioning of Contractor Furnished Materiel

from the Federal Supply System

Military Handbooks (F'or Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSIISO/ASQC Q9002-1994 Quality Systems-Model for Quality Assurance in
Production, Installation, and Servicing

Industry Standards (I'or Guidance)

ANSIEIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point,
Document Automation and Production Service, Building 4D, 700 Robbins Avenue, Philadelphia,
PA. 19111-5094, Telephone (215) 697-2179 or DSN 442-2179, or http://www.dodssp.daps.mil.
Copies of other government documents and publications required by contractors in connection with
specific SOW requirements shall be obtained through the Contracting Officer: Commander, Attn:
Contracting Officer (Code 891), Marine Corps Logistics Bases, 814 Radford Blvd., Albany,
Georgia 31704-1128, commercial telephone number (229) 639-6761 or DSN 567-6761. Copies of
engineering drawings, if applicable, shall be obtained from Life Cycle Management Center, Attn:
Code 851-3, 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320, commercial telephone
number (229) 639-6410 or DSN 567-6410.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall:

a. Provide materials, labor, facilities, repair parts, and missing parts necessary to inspect,
diagnose, restore, and test the VS MK17. Upon completion of REBUILD, repaired vehicles shall
be Condition Code "A."
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b. Provide all tools and test equipment required to test, inspect, and calibrate the LVS MK17.

¢. Conduct final on-site testing for witness by a MCLB, Albany, Georgia, representative (Code
835).

d. Be responsible for all structural, electrical and mechanical requirements associated with the
restoration of the LVS MK17.

e. Be responsible for all corrosion prevention and control in accordance with the latest
TM 3080-50.

3.2 Detailed Tasks. The following tasks describe the different phases for REBUILD of the VS
MK17:

3.2.1 Phase I- Pre-Induction. A pre-induction inspection analysis is not required since the L.VS
MK17 is a rebuild effort.

3.2.2 Phase Il - REBUILD. Rebuild of the LVS MK17 shall be accomplished in accordance with
this SOW and RS 08784 A-50 at the contractors facility. Rebuild of the VS MK17 shall be
accomplished by the application of contractor maintenance techniques by experienced journeyman
level personnel to meet quality standards and inspection criteria contained in

RS 08784A-50.

a. Data plate. 1.VS MK17 shall have a REBUILD data plate located next to the original
manufacturer's data plate. This plate (refer to Figure 1) shall be constructed of metal and is to be
attached after the vehicle has completed the REBUILD cycle. The data plate shall contain the
following information:

VEH. SER. NO. DATE
REBUILT IN ACCORDANCE WITH RS 08784 A-30

CONTRACTOR

(Figure 1)
b. Hardware
(1) Replace broken, unserviceable, and/or missing hardware including nuts, bolts, screws,
washers, turnlock fasteners, etc., in accordance with the LVS MK17 RS 08784 A-50. Unserviceable
would include any of the above that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.
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(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.

c. Application of Modification Instructions (MTI's). The following MI's shall be applied during
this phase of the REBUILD process: MI-2320-35/75, MI-2320-25/68, MI-08784A-25/1, and MI-
08784 A-45/2.

3.2.3 Phase IIl - Inspection. Testing, and Acceptance.

a. Inspection, Testing and Acceptance of the LVS MK17 shall be conducted in accordance
with the Road Test and Final Inspection Checklist located in Table 2-4 of
RS 08784A-50. This completed document shall be provided in accordance with Section 4.0 of this
SOW.

b. The contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are available to complete the final acceptance. Acceptance tests shall be
held at the contractor’s facility. MCLB, Albany, Georgia, representatives (Code 835) shall be given
a minimum of two weeks notice prior to beginning acceptance testing. The test area shall be cleared
of all equipment parts, components, etc., not required for testing.

¢. The contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCLB, Albany, Georgia, (Code 835) may require the contractor to repeat tests

or portions thereof, if the original tests fail to demonstrate compliance with this SOW.

d. Acceptance testing on all LVS MK17 vehicles repaired under the provisions of this SOW
shall be accomplished in accordance with RS 08784 A-50.

3.2.4 Packaging, Handling, Storage and Transportation (PHS&T).

a. The contractor shall be responsible for the application of preservation and packaging of
items being repaired under the terms of this statement of work. Items being prepared for long term
storage or shipment to overseas destinations shall be preserved and packaged in accordance with the
level A requirements of ATPD 2241. Ttems being prepared for domestic shipment, immediate use or
short-term storage shall be to level B requirements.

b. Marking shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the contractor with the shipping address(es) for delivery of
the repaired equipment, and the contractor shall be responsible for arranging for shipment to the pre-
designated site(s). The Marine Corps will be responsible for transportation costs associated with
shipping the subject equipment to and from the Contractor.

3.3 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to
an item’s documented performance or design characteristics without prior written
authorization. If it is necessary to temporarily depart from the authorized configuration, the
contractor shall prepare and submit a Request For Deviation. MIL-HDBK-61 (paragraph 4.3
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and Table 4-9) and ANSI/ETA-649 (paragraph 5.3.4) provide guidance for preparing this
configuration control document.

3.4 Government Furnished Equipment (GFE) Government Furnished Materiel (GFM) GFE is
government owned equipment authorized by contract for use by a commercial/

Government contractor. It is neither consumed during production nor incorporated into any product.
GFM is materiel furnished to a contractor that will be consumed during the course of production or
incorporated into the product being manufactured/remanufactured under a contract/

statement of work. In the event the Marine Corps does have GFE/GFM requirements the
Management Control Activity (MCA/Code 827-2), Marine Corps Logistics Bases, Albany, Georgia,
will coordinate required GFE and will maintain a central control on Marine Corps assets in the
Contractor’s possession. The MCA will forward a GFE Accountability agreement to the Contractor
Facility for signature to establish a chain of custody and property responsibilities for Marine Corps
assets.

3.5 Contractor Furnished Materiel (CFM) The Marine Corps has adopted the Navy’s procedures
regarding Contractor Furnished Materiel (NAVICPINST 4491.2A). In the event Contractor
Furnished Materiel (CFM) is required for repair parts, the Contractor shall requisition through the
DoD Supply System. DoD 4000.25-1-M, (MILSTRIP) Chapter 11 authorizes contractors to
requisition through the DoD Supply System.

3.6 Quality Assurance Provisions. The contractor shall provide and maintain a Quality System
that as a minimum, adheres to the requirement of ANSI/ISO/ASQC Q9002-1994, Quality Systems-
Model for Quality Assurance in Production, Installation, and Servicing. Performance of the
contractor and the quality of work delivered, materiel provided, and documents written shall be
subject to review and inspection by MCLB, (Code 835) Albany representatives during work
performance at any work location. Authorized MCLB, (Code 835) Albany, Georgia, representatives
shall be permitted to observe the work/task accomplishment or to conduct inspections during
working hours. Inspection by MCLB, Albany, Georgia, representatives (Code 835), of test plans
and materials furnished hereunder does not relieve the contractor from any responsibility regarding
defects or other failures to meet work requirements which may be disclosed prior to final acceptance.
Failure of the contractor to promptly correct deficiencies discovered shall be reason for suspension of
acceptance until corrective action has been accomplished.

The contractor shall have in place documented procedures and standards for inspection
requirements and the contractor's work shall be subject to reviews and inspections for compliance
with these procedures and standards by MCLB, Albany, Georgia representatives (Code 835).
Noncompliance with procedures resulting in degraded quality of work may result in a stop-work
order requiring action by the contractor to correct the work performed and to enforce compliance
with quality assurance procedures or face work termination. Notwithstanding such MCLB, Albany,
Georgia, representative inspection, it shall be the contractor's responsibility to ensure that the entire
system meets the performance requirements delineated and addressed in this SOW.

3.7 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCLB, Code 835 Albany, Georgia. The contractor shall, at no additional
cost to MCLB, Albany, Georgia, provide the following:
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a. Develop an approach for modification or correction of all deficiencies.

b. Upon approval of a documented approach, the contractor shall correct the deficiencies and
repeat the verification until an acceptable compliance with acceptance test procedures requirements
is demonstrated.

4.0 REPORTS

4.1 Parts Usage Data Report. The Contractor shall provide a Parts Usage Data Report for every
twenty vehicles produced. This report shall be in the Contractors format and as a minimum, list by
nomenclature, national stock number, part number, price and quantity of all parts replaced. The
report shall be provided to Commander (Code 835-1), Marine Corps Logistics Bases, 814 Radford
Blvd. Suite 20320, Albany, Georgia 31704-0320. Appendix A is provided as a sample.

4.2 Road Test and Final Inspection Checklist. The contractor shall complete the Road Test and
Final Inspection Checklist for each LVS MK17 repaired. These documents shall be available during
final acceptance testing. One copy of each document shall be provided to Commander (Code 835-
1), Marine Corps Logistics Bases, 814 Radford Blvd. Suite 20320, Albany, Georgia 31704-0320,
after final acceptance of the LVS MK17.
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